



1.4

DEPARTMENT OF
PUBLIC WORKS


CITY OF SACRAMENTO
CALIFORNIA

927 10TH STREET
SACRAMENTO, CA
95814-2702

TECHNICAL SERVICES
DIVISION

PH 916-264-8300
FAX 916-264-8281

April 27, 2000



City Council
Sacramento, California

Honorable Members in Session:

SUBJECT: APPROVAL OF PLANS AND SPECIFICATIONS, APPROPRIATION OF FUNDS, ACCEPTANCE OF BID AND CONTRACT AWARD FOR MIDTOWN TRAFFIC CALMING PROJECT (PN:TG86)

LOCATION AND COUNCIL DISTRICT:

The Midtown area bounded by 16th Street to the West and Alhambra Boulevard to the East, C Street to the North and I Street to the South (see Attached Exhibit A). Council District 3.

RECOMMENDATION:

This report recommends that the City Council:

- Approve the plans and specifications;
- Adopt the attached resolution approving a fund appropriating in the amount of \$360,000;
- Accept the bid of Florez Paving in the amount of \$223,990; and
- Authorize the City Manager to execute a contract for the Midtown Traffic Calming project (PN:TG86).

CONTACT PERSON:

Ricky Chuck, Assistant Engineer, 264-5050

FOR COUNCIL MEETING OF: May 9, 2000

SUMMARY:

The Neighborhood Preservation Transportation Plan (NPTP) is a traffic calming plan comprised of placing various traffic control devices in designated Midtown area. This project will construct additional traffic calming improvements approved by the City Council on August 24, 1999. The proposed improvements are summarized in Attached Exhibit B). The general

City Council

Approval of Plans and Specifications, Appropriation of Funds, and Contract Award for
Midtown Traffic Calming Project (PN:TG86)

April 27, 2000

objectives of the plan are to preserve the midtown neighborhood's character by reducing related problems such as high volume and speeds and improving public safety and neighborhood livability.

COMMITTEE/COMMISSION ACTION:

None.

BACKGROUND INFORMATION:

- The NPTP project was approved on June 18, 1996.
- Construction of the NPTP project began in May of 1997 and was completed in 1998.
- Based upon the results of a test period and subsequent community input, the City Council approved the final configuration of the plan on March 16, 1999.
- This project was advertised and bids were received on April 12, 2000, which are summarized below:

Contractor	Bid Amount	ESBE Participation Goal 20%
Florez Paving	\$223,990.00	82.38%
Martin Brothers Construction	\$244,226.00	62.13%

- Florez Paving has met the ESBE goal and is the lowest responsive and responsible bidder.
- Approval of the plans and specifications, fund appropriation and contract award to Florez Paving as recommended.

FINANCIAL CONSIDERATIONS:

- The estimated construction cost was \$220,000. The estimated total project cost, including all planning, design and construction, is \$336,000. The project has a current balance of - (\$23,669.03).
Additional funding appropriations in the amount of \$360,000 will be transferred from the Measure A Contingency Reserve.

ENVIRONMENTAL CONSIDERATIONS:

The Neighborhoods, Planning and Development Services Department, Environmental City Section, has reviewed this report and has determined that the proposed additions to the NPTP are exempt from the California Environmental Quality Act (CEQA) under Section 15301. The project is expected to result in slower traffic speeds and will not significantly affect traffic volumes.

City Council

Approval of Plans and Specifications, Appropriation of Funds, and Contract Award for
Midtown Traffic Calming Project (PN:TG86)

April 25, 2000


POLICY CONSIDERATIONS:

Award of this contract is consistent with Title 58 of the Sacramento City Code.

ESBD CONSIDERATIONS:

To encourage small and emerging business participation, plans and specifications were sent to eight plan rooms and construction services organizations for publication. All are directly involved with ESBD construction firms. Staff actively recruited available ESBE firms to participate in the bid process. Project notices were sent to 30 organizations involved in ESBE recruitment. The project was also announced on the Project Information Line and on the City's Internet site at www.sacto.org/bids.

Respectfully submitted,




Duane J. Wray
Technical Services Manager

RECOMMENDATION APPROVED:



ROBERT P. THOMAS
City Manager

Approved:



Michael Kashiwagi
Director of Public Works

RPT:MK:DW:RC:rc

P/Active/TG86 Midtown Traffic Calming Project/Council/Contract Award May 9, 2000

MIDTOWN TRAFFIC CALMING PROJECT

PN: TG86




Exhibit B – Traffic Calming Improvements

Pedestrian Island Locations

1. C St.
2. 28th St.
3. I St.

Street Intersection

C & 22nd, C & 24th and C & 25th
28th & D, 28th & E, 28th & H and 28th & I
I & 23rd and I & 25th

Intersection Portal Locations

1. C St.
2. I St. (Partial removal)

Street Intersection

28th & C
I & 29th

High Visibility Cross Walk Locations

1. C St.
2. 28th St.
3. I St.

Street Intersection

C & 23rd and C & 26th
28th & F
I & 24th

Lane Modification Locations

1. Alhambra Blvd.
2. E St.

Street Intersection

Alhambra & G and Alhambra & H
E & 29th St.

Curb Ramp Locations

1. 24th St.
2. 28th St.
3. Alhambra Blvd.

Street Intersection

24th & C
28th & D and 28th & E
Alhambra & G

Traffic Circle Locations

(Replace temporary circles w/ permanent circles)

1. 24th St.
2. 25th St.
3. 26th St.
4. 27th St

Street Intersection

24th & H and 24th & I
25th & D and 25th & G
26th & E and 26th I
27th & F

RESOLUTION NO. 2000-205



ADOPTED BY THE SACRAMENTO CITY COUNCIL

ON DATE OF _____

RESOLUTION APPROVING APPROPRIATING FUNDS IN THE AMOUNT OF \$360,000 TO THE MIDTOWN TRAFFIC CALMING PROJECT (PN:TG86)

BE IT RESOLVED BY THE COUNCIL OF THE CITY OF SACRAMENTO THAT:

1. The 1999/2000 Capital Improvement Program is hereby amended by transferring \$360,000 from Measure A Contingency Reserve (201-710-7012-4999) to the Midtown Traffic Calming project (201-500-TG86-4820).
2. Staff is directed to bring this fund reallocation to the Sacramento Transportation Authority (STA) board for approval.

MAYOR

ATTEST:

CITY CLERK

FOR CITY CLERK USE ONLY

RESOLUTION NO: _____

DATE ADOPTED: _____

REVISED

FILED Bid Proposal
 Page 1 of 3
APR 12 2000

By The
 Office of The City Clerk

TO THE HONORABLE CITY COUNCIL
 SACRAMENTO, CALIFORNIA:

In compliance with the Contract Documents, the undersigned hereby proposes to furnish all required labor, materials, supervision, transportation, equipment, services, taxes and incidentals required for:

**MIDTOWN TRAFFIC CALMING PROJECT
 (PN: TG86)**

in the City and County of Sacramento, California.

The Work is to be done in strict conformity with the Contract Documents now on file in the Office of the City Clerk, for the following sum:

REJECTED
 MAY 9 - 2000
 OFFICE OF THE
 CITY CLERK

Item No.	Item	Estimated Quantity	Unit	Unit Price	Total
1	Construct Pedestrian Island	19	EA	\$ <u>4,500⁰⁰</u>	\$ <u>85,500⁰⁰</u>
2	Construct Intersection Portal	2	EA	\$ <u>3,500⁰⁰</u>	\$ <u>7,000</u>
3	Construct Curb Ramp	590	SF	\$ <u>30⁰⁰</u>	\$ <u>17,700⁰⁰</u>
4	Place Traffic Sign	41	EA	\$ <u>195⁰⁰</u>	\$ <u>7,995⁰⁰</u>
5	Remove Traffic Stripe and Pavement Marking	1	LS	\$ <u>1,100</u>	\$ <u>1,100⁰⁰</u>
6	Place Thermoplastic Traffic Stripe, Pavement Marking and Associated Pavement Marker	1	LS	\$ <u>6,600⁰⁰</u>	\$ <u>6,600⁰⁰</u>
7	Place Paint Traffic Stripe, Pavement Marking and Associated Pavement Marker	1	LS	\$ <u>4,400⁰⁰</u>	\$ <u>4,400⁰⁰</u>
8	Modify Traffic Signal	1	LS	\$ <u>41,200</u>	\$ <u>41,200</u>
9	Construct Concrete Curb Circle	7	EA	\$ <u>6,000</u>	\$ <u>42,000</u>
10	Place Precast Concrete Block	320	SF	\$ <u>25⁰⁰</u>	\$ <u>8,000</u>
11	Place Type 'Q' Reflector	140	EA	\$ <u>55⁰⁰</u>	\$ <u>7,700⁰⁰</u>
12	Place Reflective Pavement Marker Type 'H'	138	EA	\$ <u>5.50</u>	\$ <u>759⁰⁰</u>
13	Adjust Maintenance Hole Head to Grade	4	EA	\$ <u>1,000</u>	\$ <u>4,000⁰⁰</u>
14	Place Asphalt Concrete Overlay	642	SY	\$ <u>16⁰⁰</u>	\$ <u>10,272⁰⁰</u>
TOTAL					\$ <u>244,226⁰⁰</u>

If awarded the Agreement, the undersigned agrees to sign said Agreement and furnish the necessary surety bonds and insurance certificates within ten (10) days after receipt of the notice of award of Agreement, and to begin work within fifteen (15) days after receipt of the Notice to Proceed by the City.

It is understood that this Bid Proposal is based upon completion of the Work according to the following conditions:

REVISED

APR 12 2000

By The
Office of The City Clerk

The undersigned agrees that all addenda received and acknowledged herein shall become a part of and be included in this Bid Proposal. This Bid Proposal includes the following addenda:

Add. #	<u>1</u>	DATE	<u>MARCH 15</u>
Add. #	<u>2</u>	DATE	<u>MARCH 30</u>
Add. #	<u>3</u>	DATE	<u>APRIL 5</u>
Add. #	_____	DATE	_____
Add. #	_____	DATE	_____

NOTE: State whether your concern is a corporation, a co-partnership, private individual, or individuals doing business under a firm name.

CORPORATION

If the Bidder is a corporation, the Bid Proposal must be executed in the name of the corporation and must be signed by a duly authorized officer of the corporation.

If the Bidder is a partnership, the Bid Proposal must be executed in the name of the partnership and one of the partners must subscribe their signature thereto as the authorized representative of the partnership.

AMOUNT OF BID PROPOSAL GUARANTEE ENCLOSED:

(\$ _____) not less than ten percent (10%) of amount Bid Proposal

_____	CERTIFIED CHECK
_____	CASHIER'S CHECK
<u>X</u>	BID BOND
_____	MONEY ORDER
_____	OTHER SECURITY

CONTRACTOR:
By [Signature]
(Signature)

FELIPE MARTIN
(Print or Type)

Title VICE PRESIDENT
Address 3174 LUYONK PA #3
RANCHO LODDOVA, CA 95742
Telephone No. (916) 852-1911
Fax No. (916) 852-1611
Date 4-12-00

Contractor's License No. 726454 Type A

Expiration Date 8-00

Tax I.D. Nos.- Fed. 68-0377885 State CA

City of Sacramento Business Operation Tax Certificate No. 114797
(City will not award contract if Certificate Number is missing.)

APR 12 2000

By The
Office of The City Clerk

DRUG-FREE WORKPLACE POLICY AND AFFIDAVIT

**BID PROPOSAL MAY BE DECLARED NONRESPONSIVE IF THIS FORM (COMPLETED) IS NOT ATTACHED.
Pursuant to City Council Resolution CC90-498 dated 6/26/90 the following is required.**

The undersigned contractor certifies that it and all subcontractors performing under this Agreement will provide a drug-free workplace by:

1. Publishing a "Drug-Free Workplace" statement notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance is prohibited in the contractor's workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Establishing a Drug-Free Awareness Program to inform employees about:
 - a. The dangers of drug abuse in the workplace.
 - b. The contractor's policy of maintaining a drug-free workplace.
 - c. Any available drug counseling, rehabilitation, and employee assistance program.
 - d. The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace.
3. Notify employees that as a condition of employment under this Agreement, employees will be expected to:
 - a. Abide by the terms of the statement.
 - b. Notify the employer of any criminal drug statute conviction for a violation occurring in the workplace.
4. Making it a requirement that each employee to be engaged in the performance of the Agreement be given a copy on the "Drug-Free Workplace" statement.
5. Taking one of the following appropriate actions, within thirty (30) days of receiving notice from an employee or otherwise receiving such notice, that said employee has received a drug conviction for a violation occurring in the workplace:
 - a. Taking appropriate disciplinary action against such an employee, up to and including termination; or
 - b. Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation program approved for such purposes by a federal, state, or local health, law enforcement or other appropriate agency.

* I certify that any person employed by this company, corporation, or business has not been convicted of any criminal drug statute violation on any job site or project within three years of the date of my signature below.

EXCEPTION: _____ Yes _____ No
 _____ Date _____ Violation Type _____ Place of Occurrence _____ Was Employed By this Firm

If additional space is required use back of this form.

* The above statement will also be incorporated as a part of each subcontract agreement for any and all subcontractors selected for performance on this project.

IN THE EVENT THIS COMPANY, CORPORATION, OR BUSINESS IS AWARDED THIS CONSTRUCTION AGREEMENT, AS A RESULT OF THIS BID; THE CONTRACTOR WITH HIS/HER SIGNATURE REPRESENTS TO THE CITY THAT THE INFORMATION DISCLOSED IN THIS DOCUMENT IS COMPLETE AND ACCURATE. IT IS UNDERSTOOD AND AGREED THAT FALSE CERTIFICATION IS SUBJECT TO IMMEDIATE TERMINATION BY THE CITY.

The Representations Made Herein On This Document Are Made Under Penalty Of Perjury.

CONTRACTOR'S NAME: MARTIN BROTHERS CONSTRUCTION

BY: [Signature] VILE PILES Date: 4-12-00
Signature Title

Effects of violations: a. Suspension of payments under the Agreement. b. Suspension or termination of the Agreement. c. Suspension or debarment of the contractor from receiving any Agreement from the City of Sacramento for a period not to exceed five years.

