



CITY OF SACRAMENTO

cc 1776

16

DEPARTMENT OF ENGINEERING
915 I STREET SACRAMENTO, CALIFORNIA 95814
CITY HALL ROOM 207 TELEPHONE (916) 449-5281

CITY MANAGER'S OFFICE
RECEIVED
FEB 12 1980

R. H. PARKER
CITY ENGINEER
J. F. VAROZZA
ASSISTANT CITY ENGINEER

February 7, 1980

City Council
Sacramento, California

Honorable Members in Session:

SUBJECT: PARKS DIVISION SPECIAL SERVICES SHOP ADDITION
City Main Corporation Yard
Report on Bids Received

SUMMARY

The subject project is part of the City's Capital Improvement program. Bids were received on February 5, 1980. Staff is reviewing the project and a recommendation will be made at a future date.

BACKGROUND

On January 2, 1980, the City Council approved plans and specifications for the Parks Division Special Services Shop. Bids were received and opened by the City Clerk in the Council Chambers on February 5, 1980. Bids received are as follows:

Kaufman & Reynolds	\$51,916.00
Zenith Construction, Inc.	56,320.00
Refnes Construction Company	96,031.00

The low bid is 17.6% below the engineer's estimate of \$63,000.00

FINANCIAL

The project is underfunded. See the attached project cost estimate. Staff is reviewing the project including a review of additional funding sources.

FILED
BY THE CITY COUNCIL


FEB 19 1980

OFFICE OF THE
CITY CLERK

RECOMMENDATION


It is recommended that this report be filed and that staff submit a further recommendation at a future date.

Respectfully Submitted,



R. H. PARKER
City Engineer

Recommendation Approved:



~~for~~ Walter J. Slipes, City Manager

February 19, 1980
All Districts

(REVISED)

ESTIMATED PROJECT COST

Special Services Shop - Phase 1

 PREVIOUS ESTIMATED PROJECT COST (November 20, 1979) \$82,500

ENGINEERING

Architect's Fee	\$ 5,033	
Day Labor (Inspection)	1,200	
Contingencies	767	
Administration	<u>6,000</u>	
Sub-total		\$13,000

CONSTRUCTION

Construction Contract	\$51,916	
Contingencies	4,584	
Testing and Inspection	<u>1,000</u>	
Sub-total		\$57,500

TOTAL ESTIMATED PROJECT COST		\$70,500
------------------------------	--	----------

* * * * *

SOURCE OF FUNDS

F/Y 77/78 - GRS	\$47,000	
TOTAL FUNDS AVAILABLE		<u>\$47,000</u>
ADDITIONAL FUNDS REQUIRED		<u>\$23,500</u>