



CITY OF SACRAMENTO

CITY MANAGER'S OFFICE
RECEIVED
JUL 1 1981

DEPARTMENT OF ENGINEERING
915 I STREET SACRAMENTO, CALIFORNIA 95814
CITY HALL ROOM 207 TELEPHONE (916) 449-5281

R. H. PARKER
CITY ENGINEER
J. F. VAROZZA
ASSISTANT CITY ENGINEER

July 1, 1981

City Council
Sacramento, California

Honorable Members in Session:

SUBJECT: Resolution Appropriating Funds and Recommendation of Bid Award for "R" Street - 2nd Street to 10th Street and Adjoining Streets

SUMMARY:

The subject project, as part of the City's Capital Improvement Program, has been advertised for bids. Bids have been received and the City Engineer hereby recommends bid award.

BACKGROUND:

On June 2, 1981, the City Council approved plans and specifications for the subject project and bids were received and opened by the City Clerk in the Council Chambers on June 23, 1981. Bids received are as follows:

	APPROVED BY THE CITY COUNCIL	
Granite Construction Co.		\$1,009,755.80
C. V. O'Neill, Inc.		1,048,045.80
Teichert Construction	JUL - 7 1981	1,214,444.05
R. C. Collet, Inc.	CO 81001	1,220,256.00
T & S Construction	OFFICE OF THE CITY CLERK	1,328,737.50

A portion of this project was to complete the improvements in the block 3rd to 4th Street, N Street to Capitol Avenue. These improvements will now be constructed by the future developer, The Bank of Commerce, in conjunction with their building construction. Therefore, the improvements on the north side of N Street - 3rd to 4th Street and the west side of 4th Street from N Street to the Capitol N Street alley will be deleted. The low bidder, Granite Construction, has agreed to the deletion of these improvements and appropriate adjustments will be made in the contract cost. These savings are estimated to be \$23,500.00

FINANCIAL:


The City has received a letter agreement from the Housing & Redevelopment Agency stating that \$1,272,440.00 is available for Project area 3 and 4 Public Improvements. The current estimated total project cost is \$1,141,024.00 and the City Council has already appropriated \$138,000.00 for the project, leaving \$1,003,024.00 to be appropriated to complete the project.

RECOMMENDATION:


The City Engineer recommends that:

1. The City Council, by the adoption of the attached resolution, appropriate \$1,003,024.00 from the Housing and Redevelopment Capital Improvement Fund;
2. Accept the low bid of Granite Construction Co. in the amount of \$1,009,755.80.

Respectfully submitted,


R. H. PARKER
City Engineer

Recommendation Approved:


Walter J. Slupe, City Manager

RESOLUTION NO. 81-503

ADOPTED BY THE SACRAMENTO CITY COUNCIL ON DATE OF

July 7, 1981

A RESOLUTION AMENDING THE CITY BUDGET FOR
FY 81/82 FOR THE R STREET - 2ND STREET TO
10TH STREET AND ADJOINING STREETS PROJECT
BY \$ 1,003,024.00

BE IT RESOLVED BY THE COUNCIL OF THE CITY OF SACRAMENTO:

1. Bids have been received for the R Street project and it is necessary to appropriate additional funds in order to award the contract.
2. The City Budget for Fiscal Year 1981/82 is hereby amended
 - a. by appropriating \$ 1,003,024.00 from the Housing and Redevelopment Capital Improvement Fund Balance (2-06) to the Engineer's Budget (2-06-2600-2719-4820) for the purpose stated in paragraph 1 above.

MAYOR

ATTEST;

CITY CLERK

APPROVED
BY THE CITY COUNCIL

JUL - 7 1981

OFFICE OF THE
CITY CLERK