



1.6

DEPARTMENT OF
PUBLIC WORKS

ENGINEERING DIVISION

CITY OF SACRAMENTO
CALIFORNIA

June 30, 1992

927 TENTH STREET
ROOM 200
SACRAMENTO, CA
95814-2700

PH 916-264-7120
FAX 916-264-7903

CONSTRUCTION SECTION
640 BERGUT DRIVE
SUITE B
SACRAMENTO, CA
95814-0131

PH 916-264-5282
FAX 916-264-7276

City Council
Sacramento, California

Honorable Members in Session:

SUBJECT: BIKEWAY AT SEYMOUR PARK - PHASE 2 (PN:HA81)
- CONTRACT AWARD

LOCATION/COUNCIL DISTRICT: Havenside Drive and Florin Road
District No. 7

SUMMARY

This project has been advertised for bids. Bids have been received and contract award is recommended.

STAFF RECOMMENDATION

It is recommended that the City Council accept the low bid of Flair-T Construction in the amount of \$80,689.29, and award the contract.

BACKGROUND INFORMATION

This project is Phase 2 of improvements to Seymour Park. Phase 1 included irrigation and landscaping improvements and installation. Phase 2 will include the construction of a concrete bikeway, sidewalk, and handicapped ramps.

On May 12, 1992, the City Council approved the plans and specifications for this project. Bids were received and opened by the City Clerk on June 10, 1992. The bids received were:

Flair-T Construction	\$80,689.29
B & V Landscaping, Inc.	\$83,750.40
Slipform Concrete, Inc.	\$86,714.52
Olebe Construction, Inc.	\$88,375.86
Arcadian Enterprises	\$90,403.20
Cunningham & Sons, Inc.	\$93,731.40
R & R Maher Construction Co., Inc.	\$95,159.10
T. S. Green Corporation	\$100,664.10



City Council
Bikeway at Seymour Park - Phase 2 (PN:HA81)
June 30, 1992

The engineer's estimated construction cost was \$101,500. The estimated project completion date is October 16, 1992.

FINANCIAL CONSIDERATIONS

Sufficient funds are available for this project. The estimated total project cost, including all planning, design and construction costs, is \$105,000. The current budget is \$154,397, which was approved in the Capital Improvement Program from \$100,000 from Capital Grants funds (248) and \$54,397 from Quimby Act funds (710). The funds available for this project amount to \$151,064, as of June 16, 1992.

POLICY CONSIDERATIONS

This action is consistent with Chapter 58, Article III, Section 58.304 of the City Code concerning award of contracts.

MBE/WBE

There were 14 planholders on this project, two of which are MBE's. Of the eight bids received, two were received from the MBE planholders, however, neither was the low bid.


Plans and specifications were sent to nineteen (19) plan rooms and construction services organizations for publication and use by the construction industry of Northern California. There are four (4) organizations on the distribution list that are directly involved with MBE/WBE contractors.

Respectfully Submitted By:




THOMAS M. FINLEY
Engineering Division Manager

Recommendation Approved By:



WALTER J. SLIPE
City Manager



JOHN E. MEDINA
Director of Public Works

CONTACT PERSON:

N. Dee Lewis, Supervising Engineer
264-7130

COUNCIL MEETING OF:
June 30, 1992

FB:jd
EA3-09.I
06.2292.1

Attachment

