

APPROVED
BY THE CITY COUNCIL

AUG 5 1999

OFFICE OF THE
CITY CLERK



1.4

DEPARTMENT OF
UTILITIES
ENGINEERING SERVICES

CITY OF SACRAMENTO
CALIFORNIA

1395 - 35TH AVENUE
SACRAMENTO, CA
95822-2911

PH 916-264-1400
FAX 916-264-1497

July 21, 1999

CO99-110
CC99-438

City Council
Sacramento, California

Honorable Members in Session:

SUBJECT: SUMP 120 RECONSTRUCTION PROJECT (PN: XG16) CONTRACT AWARD TO CIVIL ENGINEERING CONSTRUCTION FOR AN AMOUNT NOT TO EXCEED \$399,000

LOCATION AND COUNCIL DISTRICT:

The Sump 120 Reconstruction Project is located in Council District 5. See attached vicinity map.

RECOMMENDATION:

Staff recommends that the City Council accept the bid from Civil Engineering Construction for an amount not to exceed \$399,000 and award the contract.

CONTACT PERSON: Richard S. Batha, Senior Engineer, 264-1448
Gary A. Reents, Engineering Services Manager, 264-1433

FOR COUNCIL MEETING OF: August 5, 1999

SUMMARY

Bids were received from three (3) contractors and opened by the City Clerk on July 7, 1999. The low bidder was Civil Engineering Construction with a bid of \$399,000. Civil Engineering Construction did meet the ESBD goals. It is therefore proposed to award the contract to Civil Engineering Construction for \$399,000.

City Council
July 21, 1999
Contract Award (PN:XG16)

COMMITTEE/COMMISSION ACTION

None.

BACKGROUND INFORMATION

The existing Sump 120 is located in 23rd Avenue near Martin Luther King Jr. Boulevard. Because of its location in the street, which makes maintenance difficult and dangerous and an obsolete pumping system, the pump station is being rebuilt at a new location. The new location is across Martin Luther King Jr. Boulevard from 23rd Avenue on a vacant lot recently purchased by the City for this purpose. The project includes:

- wetwell with three submersible pumps
- electrical building
- paving and fencing
- 100' of 12" sewer main
- 100' of 8" force main
- abandonment of existing station

Bids were received from three contractors, as follows:

Contractor	Bid Amount \$
Civil Engineering Construction	\$399,000
Sierra National Construction, inc.	\$445,800
BRC Construction, Inc.	\$499,462

The engineer's estimated construction cost was \$380,000. The estimated completion date is March 2000.

FINANCIAL CONSIDERATIONS

The total estimated cost for this project, including all design, construction, inspection and administration is \$530,000. There are sufficient funds in the project to award the contract and to complete the project.

City Council
July 21, 1999
Contract Award (PN:XG16)

ENVIRONMENTAL CONSIDERATIONS

This project is exempt from the provisions of the California Environmental Quality Act (CEQA), under section 15302. The project consists of the reconstruction of existing facilities which will continue to have the same purpose as the structure being replaced.

POLICY CONSIDERATION

This action is consistent with Chapter 58, Article III, Section 58.304 of the City Code concerning award of contract.

ESBD CONSIDERATIONS

This project included participation goals of 20% for emerging and small business enterprises as required by Ordinance 99-007 and Resolution 99-055, relating to ESBD participation goals and policies, adopted by the City Council on February 9, 1999. The responsive low bidder, Civil Engineering Construction exceeded the ESBE goals with a participation level of 100%.

Respectfully submitted,



Gary A. Reents
Engineering Services Manager

RECOMMENDATION APPROVED:




Robert P. Thomas
City Manager

APPROVED:




James G. Sequeira
Director of Utilities



LOCATION MAP

NO SCALE

SUMP 120 RECONSTRUCTION



VICINITY MAP

APPROVED
BY THE CITY COUNCIL

RESOLUTION NO. 99-438

AUG 5 1999

ADOPTED BY THE SACRAMENTO CITY COUNCIL

OFFICE OF THE
CITY CLERK

ON DATE OF _____

**RESOLUTION AUTHORIZING THE CITY MANAGER AND CITY CLERK
TO SIGN AND EXECUTE A CONTRACT WITH CIVIL ENGINEERING
CONSTRUCTION FOR THE SUMP 120 RECONSTRUCTION PROJECT
(PN:XG16) FOR AN AMOUNT NOT TO EXCEED \$399,000.**

BE IT RESOLVED BY THE SACRAMENTO CITY COUNCIL THAT:

The City Manager and City Clerk are authorized to sign and execute a contract with Civil Engineering Construction for the Sump 120 Reconstruction Project (PN:XG16) for an amount not to exceed \$399,000.

MAYOR

ATTEST:

CITY CLERK

FOR CITY CLERK USE ONLY

RESOLUTION NO. _____

DATE ADOPTED: _____