



4.11

DEPARTMENT OF UTILITIES

CITY OF SACRAMENTO
CALIFORNIA

1391 - 35TH AVENUE
SACRAMENTO, CA
95822-2911

DIVISION OF
ENGINEERING SERVICES

PH 916-264-7250

June 23, 1992

City Council
Sacramento, California

Honorable Members in Session:

**SUBJECT: HOLLYWOOD PARK/SUTTERVILLE PARK AND FRUITRIDGE ROAD
STEEL WATER MAIN REPLACEMENT PROJECT (PN: ZB61-2),
\$330,000**

LOCATION AND COUNCIL DISTRICT

This steel water main replacement project is located within the northeasterly quadrant of the intersection of Fruitridge Road and Freeport Boulevard. (District No. 5)

SUMMARY

This project has been advertised for bids. Bids have been received and contract award is recommended.

COMMITTEE/COMMISSION ACTION

None.

STAFF RECOMMENDATION

It is recommended that the City Council accept the low bid of Orr Construction in the amount of \$244,055.00, and award the contract.



City Council
Hollywood Park/Sutterville Park and Fruitridge Road Steel Water Main Replacement
Project For \$330,000 (PN: ZB61-2)
June 23, 1992

BACKGROUND

The project involves the installation of 6 and 8-inch diameter water main pipe and water services in an existing developed area. The new water main pipe replaces existing thin wall steel water main pipe that is substandard and leaking. The project also includes the installation of new fire hydrants and water services.

The new water main pipe will be installed within public street rights-of-way or in alleys. The project will replace existing water mains installed in rear yard easements.

On May 5, 1992, the City Council approved the plans and specifications for this project. Bids were received and opened by the City Clerk on June 3, 1992. The bids received were as follows:

Orr Construction	\$244,055.00
Ahlstrom Construction, Inc.	\$296,960.00
J.Bird & Son Co., Inc.	\$309,967.00
Hardrock & Cox Inc.	\$310,385.00
Copenhagen Utilities & Construction, Inc.	\$314,228.00
Dorfman Construction Company, Inc.	\$315,508.00
Pfister Excavating, Inc.	\$322,677.50
Sacramento Excavator, Inc.	\$324,298.00
Jardin Pipeline Inc.	\$327,775.00
Sierra National Construction, Inc.	\$329,675.00
James J. Maneatis	\$330,992.50
R.E. Meixner Construction	\$342,420.00
Phillips Backhoe and Trenching	\$367,315.00
Wunschel & Small, Inc.	\$382,875.00

The engineer's estimated construction cost was \$355,495.

FINANCIAL CONSIDERATIONS

Sufficient funds are available for this project. The current estimated total project cost, including all planning, design and construction costs is \$330,000.00. The current budget is \$1,255,000, which was approved in the Capital Improvement Program from the Water Fund (413). The amount currently available for the project is \$392,235.00 as of June 3, 1992.

City Council
Hollywood Park/Sutterville Park and Fruitridge Road Steel Water Main Replacement
Project for \$330,000 (PN: ZB61-2)
June 23, 1992

POLICY CONSIDERATIONS


This action is consistent with Chapter 58, Article III, Section 58.301 of the City Code governing advertising and bidding requirements.

MBE/WBE EFFORTS

Plans and specifications were sent to nineteen (19) plan rooms and construction services organizations for publication and use by the construction industry of northern California. There are four (4) organizations on the distribution list that are directly involved with MBE/WBE contractors.


There were twenty-four (24) planholders, one of whom is a certified MBE/WBE contractor, but the firm was not the low bidder.

Respectfully submitted,




Donald R. Jacobs, Manager
Engineering Services Division

RECOMMENDATION APPROVED:



Walter J. Slipe
City Manager

APPROVED:


72/ Donald M. Dodge
Director of Utilities

FOR COUNCIL MEETING DATE:
June 23, 1992

Contact Person:
Gary Gosse, Senior Engineer - 264-7490